Appendix 1 — Draft design sections of proposed path

1. Borrowell Lane to Finham Brook

Existing path to be
retained as

pedestrian use only.

Exact

through trees to be
determined on site to

minimise damage to
existing root systems

LOCALITY PLAN

New 3m wide path from
CH 45 to detail SD02.

2l
Existing path alignment
retained. Path reconstructed
to detail SD01 between CH 0
and CH 45

_+_

)
5m wide overall

Path widened to 3.0m
Collapsible bollards

construction envelope See SD03 access arrangement
New signalised crossing by WCC.
Refer to WSP drawing for full
details.
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Kenilworth Abbeyfieids Park

‘Guck patiorm with 1m stagger.

Cutling

Existing path alignment
retained - path widened
to 3m

Add on cycle speed hump and on surface

signing "SLOW" reinforce with vertical

signing to say "Pedestrian Priority”
onnection between

g
® new and existing paths

Existing path to be
retained as pedestrian
use only.
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Mazards
A - Statutory Undertaker's plant
(Electncty, Telecoms)

8 - Elecincal sub stasion

C- Telecoms

New path construction
to detail SDO2 from
CH45 to CH 250
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existing bank
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2. Path around Swimming Pool

e

Hazards
A fory Undertaker's plsnt

This edge of proposed road Add planter to push pedestrian
edge needs to move 220mm to and cycle movements away

maimair_\ 3m wide corridor for from external opening doors
pedestrian and cycle movements

Add pair of speed humps
on approach to zebra to
reduce impact of speeds

M Planter deters movement

gt and for separation

Add planter to push pedestrian
and cycle movements away
from external opening doors

Externally opening doors
to bin store may
compromise path users.
Re-surface front of leisure
centre to improve quality
of pedestrian facilities.

Add on surface signing
"SLOW" and reinforce
with vertical signing to

= e Path through this section
say "Pedestrian Priority"

to be delivered as part of
the swimming pool works.

Retaining feature needed

between path and duck

Externally opening
doors in this section
Path compromised by

platform. Approx 0.3m at

swimming pool external I
works. See drawings 08
and 09 for options.

CH 285, 0.7m at CH 300

‘duck platform with 1m stagger.
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4. Access Road to Swimming Pool from Bridge Street
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Existing In/ Out arrangement
to remain as current.

BT pole to be retained

Remove last 2 fence posts to
create new pedestrian / cycle
connection.

LOCALITY PLAN Additional land required to

create safe link between ne
crossing and access road to

swimming pool.
Existing access barrier to be
removed OR bypass
constructed to allow cycle New path to detail
and pedestrian traffic to pass SDO02 to enable

widening.
New signalised crossing by WCC.

Refer to WSP drawing for full
details.
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Improvements to existing access road
to be delivered as part of the
swimming pool contract.

o)
N

/e°

Abbeyfields QQ Route
Access at Brid et Option 2
o T

[e)
$¢
%, PR SR
PRELIMINARY
= —
14836/PIGADOD1T l 8

Item 9 / Appendix 1 / Page 3



